

Request for Bid Addendum #2

Bridge Contractor

Eel River Watershed Improvement Group
1500 Alamar Way
Fortuna, CA 95540

Tenmile Creek Sediment Reduction and Roadway Removal – Construction Contractor

Issued: April 11, 2025

Addendum #2: The Bond requirements have been removed from the bid form and from the contract. The minimum insurance requirements have been changed from \$2,000,000 per occurrence to \$1,000,000 per occurrence. The due date for bids has been changed to April 15th, 2025 at 5pm in order to give bidders time to factor in these changes. Bid opening will be at 5pm on April 15th at the link shown on the updated Request for Bids document.